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Statement of Work 

EP-W-11-009/ EP-W-11-010/ EP-W-11-011 

RFO Number: 23 

I. Title: Reviewing EPA's Smart Growth Program's Technical Assistance Efforts 

II. Period of performance: 

From: 	Date of issuance 
To: 	January 27, 2013 

Ill. 	Background 

Technical assistance to state and local governments has been part of the EPA smart growth program 
since its inception in 1996. This work protects public health and the environment and helps make 
American communities more competitive and attractive to investment for decades to come. OSC 
responds to communities' demands for strategies that can help them grow in a manner that is cleaner, 
greener, healthier, and more prosperous. OSC provides strategic support at the regional and local level 
to identify ways to make development decisions more effective, to spur local innovation, and to ensure 
that growth protects natural and cultural resources. 

Providing technical assistance to communities is the cornerstone of OSC and much of OSC's research, 
tool development, and community outreach efforts are reflected in its technical assistance efforts. To 
best respond to the needs of communities, OSC has developed a number of technical assistance 
programs that work with communities at all levels of technical capacity. These programs are grouped 
into three areas and represent the broad spectrum of OSC's technical assistance efforts. 

1. Research on difficult policy issues: OSC selects a small number of communities to explore 
difficult policy issues for which policy solutions or approaches are not readily obvious. Specific 
technical assistance programs in this area include the Smart Growth Implementation Assistance 
program, the Governor's Institute on Community Design, and OSC innovative or special technical 
assistance. These efforts can range from work with states such as California to develop 
performance measures for state transportation funding to work in rural communities such as 
Teton County, Idaho to develop strategies to revitalize their main streets. 

2. Demonstration projects. For many communities, an example of how a specific smart growth 
approach is implemented provides an opportunity to "kick the tires." To facilitate the broader 
implementation of some smart growth strategies, OSC works with communities to develop a 
demonstration program with the idea that once a community can get something built, 
additional projects will quickly follow. Specific OSC technical assistance efforts in this area 
include Greening America's Capitals and some OSC innovative or special assistance. 

1 



3. Quick-hit technical assistance to address common barriers. Many local governments face similar 
barriers to implementing smart growth approaches. In this area, EPA modifies and uses proven 
tools that help communities address common barriers by implementing a range of narrowly 
defined tools, such as parking or walking audits, complete streets policy guidance, and planning 
for economic and fiscal health. This type of technical assistance is more streamlined;--"quick-in, 
quick-out"—and examples include OSC's Building Blocks for Sustainable Communities. 

While the range and scope of OSC's technical assistance may vary, EPA measures success by evaluating 
two outcomes: (1) the degree to which the technical assistance recipients implemented the policy and 
design suggestions offered, and (2) the degree to which the policy suggestions developed could be 
replicated in other communities. 

Over time, the number of cities and towns, regional planning agencies, and state governments seeking 
help implementing smart growth approaches has increased dramatically. For example in the past three 
years, 1,775 communities have requested more than $100B in assistance from the partner agencies in 
the Partnership for Sustainable Communities. To date, OSC has provided technical assistance to 153 
communities, which represents a total OSC investment of more than $6.5 million. The purpose of this 
work assignment is to evaluate the effectiveness of this investment. 

IV. PURPOSE AND OBJECTIVE 

The purpose of this work assignment is to review the effectiveness of the technical assistance that OSC 
has provided since 2005. The Contractor shall: (1) develop nine in-depth case studies that evaluate the 
assistance across a range of environmental, economic, public health, and social indicators, (2) assess and 
evaluate the range of implementation activities in most of the 153 communities, (3) analyze EPA's 
approach to reviewing its technical assistance programs, and (4) draft a "10 years of Technical 
Assistance" report that contain the results of the evaluation. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ X ] Yes if the following is required or [ ] NO if the following is not required. The Contractor shall 
submit with their technical proposal a written Quality Assurance Project Plan for any project that is 
developing environmental measurements or a Quality Assurance Supplement to the Quality 
Management Plan for any project which generates environmental data using models. 

VI. TASKS AND DELIVERABLES 

The TOPO shall review all deliverables in draft form and provide revisions and/or comments to the 
contractor. The contractor shall incorporate the TOPO's comments 14 days after receipt of comments. 
Final deliverable shall be in MS Word format. 

From time to time, as new information develops, the contractor shall organize Guidance Calls with 
various experts for the purposes of scoping issues, confirming topics of research and methodological 
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approaches, and making sure tasks and the overall project are on track and focusing on relevant topics 
and issues. Technical direction, when appropriate, will be provided by the TOPO. 

Contractor personnel shall at all times identify themselves as contractor employees and shall not 

present themselves as EPA employees. Furthermore, they shall not represent the views of the U.S. 

Government, EPA, or its employees. In addition, the contractor shall not engage in inherently 

governmental activities, including but not limited to actual determination of EPA policy and preparation 

of documents on EPA letterhead. 

Task One—Develop Nine Case Studies (Contract Reference: II.A.1. Qualitative research, quantitative 
analysis, modeling, and database management) 

The Contractor shall develop nine case studies on communities for which EPA has provided assistance. 
Each case study shall be between 5 and 7 pages in length and include the following information: 

a. Purpose of the technical assistance 
b. Actions that EPA suggested 
c. Actions that the community implemented subsequent to EPA technical assistance, and from 

those actions determine: 
1. Environmental results from their actions (modeled), 
2. Local government economic results from their actions (estimated), which could include 

increased property values, decreased public expenditures, greater efficiency in public 
service/action, and/or number of jobs created, 

3. Public health results from their actions (estimated and modeled), and 
4. Other social benefits, such as assistance to disadvantaged populations, and/or increased 

public participation. 

In addition, the contractor shall provide information or analysis, to the extent possible, for each of the 
following evaluation criteria: 

• Did the recipient of the assistance implement any of the suggestions? [EPA will provide a copy of 
the report that detailed possible suggested activities the community could implement.] 

• Did the technical assistance support a disadvantaged or underrepresented community? 
• Measuring outcomes from the TA: 

o Were brownfield sites identified for redevelopment/remediation/site prep for 
redevelopment? Any in disadvantaged neighborhoods? 

o Was green space increased? Or were plans developed to increase green space (including 
green infrastructure)? 

o Did it lead to increased lane miles for walking, biking, and transit areas? Were plans 
developed that increase miles? 

o Did it increase the share of residential and commercial construction on infill, degraded, 
and/or under-utilized sites? Or were plans developed to do so ? 

o Did it lead to increases in property values or tax revenues? Or were plans created that 
project increases in property values or tax revenues? 

o Did the technical assistance attract additional money to a plan, idea, project, etc.? 
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• To the extent possible and where data is easily available, analysis will include how the EPA-
provided technical assistance helped the community progress on HUD DOT EPA Partnership for 
Sustainable Communities flagship performance measures, including: 

o Combined Housing + Transportation Costs as a proportion of area median income 
(derived from the H+T Affordability Index) 

o (Change in the) net Acres of agricultural and natural resource land lost annually to 
development per new resident 

o (Change in the) percent of new housing units (or commercial space) built in previously 
developed areas 

The first four case studies on the technical assistance recipients are described below. In all cases, the 
state or local government implemented some aspect of the EPA provided suggestions. The contactor 
shall model or otherwise analyze the environmental, economic, public health, and quality of life 
outcomes from the implementation of those suggestions. EPA understands that the contractor may 
need to make a number of assumptions and the contractor shall make transparent and document these 
assumptions. 

• Tennesse general state stormwater permit—EPA suggested land use credits that were 
incorporated into state permits for stormwater. The case study shall focus on the water quality 
impacts of implementing the land use credits and the green infrastructure performance 
measure. The permit can be found at: 
http://www.tn.gov/environment/wpc/stormh2o/finals/tns000000_ms4_phase_ii_2010.pdf  
(pages 15-17) 

• Fairfax County, VA - EPA provided assistance to the Fairfax County Planning Department and 
staff from County Executive's Office. An analysis was conducted of the emissions reduction 
benefits associated with amending the County Comprehensive Plan to permit the development 
of an additional 30,000 residential units and 19 million square feet of commercial space around 
4 new Metro Rail Stations serving Tysons Corner. The case study will focus on the neighborhood 
and regional environmental benefits of this large scale suburban retrofit that will transform a 
auto-dependent suburban employment center into a walkable urban community. 

• Taos, NM – EPA's team offered options to redesign a commercial strip corridor leading into town 
to make it more in keeping with the town's historic character, more environmentally 
responsible, and more pedestrian friendly. The town used the EPA report in its zoning code 
revision. The case study shall focus on how the revised zoning code is projected to change 
development patterns and travel modes, and the environmental outcomes from those changes. 

• McCall, Idaho – While helping to identify appropriate locations and scales for development 
along a new bypass route, EPA's team provided this small mountain town (pop 3000) with 
planning strategies that have been used to advance a number of initiatives. Land use concept 
plans for several sub-areas within McCall have been tested and adopted as a part of the 
community's comprehensive plan and concepts discussed during the team's visit were 
incorporated into a re-write of the zoning and subdivision ordinances. The case study will focus 
on how McCall has implemented its comprehensive plan and ordinances to enhance the local 
economy and protect the environment. 
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In addition to the four technical assistance recipients described above, the contractor shall prepare five 
additional case studies. EPA will identify the additional five recipients and will provide to the contractor 
no later than September 1, 2012. In all nine cases, EPA will provide to the contractor the final material 
that was prepared for the community, information on smart growth implementation actions that have 
occurred after EPA-provided technical assistance, and the scope and focus for each case study. 

The contractor shall augment the information provided by EPA through review of news articles, online 
searches, and interviews with community participants to develop each case study. EPA will provide the 
contact information for each technical assistance recipient for whom a case study will be developed, the 
final EPA report, and any information EPA has from that community and its progress in implementing 
the EPA suggestions. 

Further, the contractor shall include environmental outcomes as part of each case study, e.g., the 
reduction in vehicle miles traveled, reduced stormwater runoff, acres of land not developed, by using 
sketch modeling approaches. The contractor shall use easily accessible water and air models that can 
accurately assess the comparative difference between different development scenarios and not models 
that accurately assess the total load or air emission impact. For example, Purdue University has an on 
line tool for assess stormwater reductions from different development scenarios. For vehicle miles 
traveled, carbon dioxide emissions and criteria pollutant emissions, the contractor shall use scenario 
planning / sketch modeling tools that would generate estimates of the emissions reductions associated 
with both how projects are built as well as the reductions associated with where they are built. Prior to 
starting the modeling, the contractor shall provide to EPA a proposed methodology for the proposed 
environmental modeling. 

The contractor shall participate in a kick off conference call to discuss the content and scope of the first 
case study and shall participate in calls with EPA weekly during the preparation of the case studies. 
These calls will give the contractor an opportunity to ask questions and for EPA to narrow the scope of 
the case study as appropriate. It is anticipated that these weekly calls will last no more than 1 hour 
each. 

The contractor shall provide EPA with the first draft of a case study two weeks from the first kick off 
conference call. EPA will review the case study and provide comments. The contractor shall respond to 
the EPA comments on the first case study and provide EPA a second draft within 7 days of receiving 
comments from EPA. It is expected that the second draft of the first case study will serve as the model 
for the remaining case studies. 

The contractor shall prepare the first draft of the second through fifth case study within three weeks of 
EPA finalizing the first case study model. The contactor shall respond to EPA comments within 7 days of 
receiving comments from EPA. The contractor shall provide to EPA a second draft of this second set of 
case studies within 5 days of receiving comments from EPA. 

The contractor shall prepare the first draft of the last set of case studies (case six through nine) within 
three weeks of finalizing the second set of case studies. The contactor shall respond to EPA comments 
within 7 days of receiving comments from EPA. The contractor shall provide to EPA a second draft of 
this final set of case studies within 5 days of receiving comments from EPA. 

Task Two — C ursory Analysis of 153 communities (Contract Reference: II.A. 2. Development and 
analysis of Policy Options) 
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EPA's Smart Growth Program has provided technical assistance to 153 communities, and collected 
cursory data on most/all of those efforts. The Contractor shall prepare a 5-10 page analysis of trends, 
successes, and opportunities based on the information EPA has gathered from its 153 communities. 

The contractor shall begin this task with a conference call with EPA. The purpose of this call is for the 
contractor to ask questions about the information provided and to brainstorm additional analysis or 
review items that could be included in the write up from this task. 

As part of EPA's own review efforts, an accomplishment "pyramid" has been developed (to the extent 
possible) for the majority of communities assisted. The elements of the pyramid track the incremental 
progress of a community towards achieving the goal of improved development through a series of steps 
which include: 

• Community-specific information has been provided in the form of technical assistance, memos, 
final reports, or other policy analysis deliverables. 

• Community has formed a Task Force/Committee to move forward with the findings of the EPA 
policy analysis or technical assistance 

• Community has developed specific proposals for local adoption (this could be a neighborhood or 
regional plan, new code language, new overlay zones) 

• Community has adopted changes proposed in Level 3, or has adopted changes based on EPA 
community-specific information 

• Changes result in new physical development that would otherwise have not taken place 

This data has been collected and entered into a database. EPA will provide the contractor a copy of this 
database. From this data, the contractor shall review and analyze this information to determine trends, 
opportunities, barriers, and overall success of EPA technical assistance, including, but not limited to, the 
following questions: 

1. What is the overall percentage of communities that have implemented some aspect of EPA 
delivered assistance? 

2. What is the percent of communities that have implemented steps in the accomplishments 
pyramid? 

3. What is the percentage of communities that have implemented smart growth strategies beyond 
those discussed in EPA's suggestions to the community? 

4. What are community trends on the type of suggestion most commonly implemented? 

If needed, the contractor shall augment the EPA-provided database with internet searches but cannot 
contact the communities directly. 

The contractor shall begin this task with a conference call with EPA. The purpose of this call is for the 
contractor to ask questions about the information provided and to brainstorm additional analysis or 
review items that could be included in the write up from this task. 
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The contractor shall provide EPA a draft analysis within 3 weeks of the kick off conference call. EPA will 
provide comments to the contractor within 7 days of receiving the analysis and the contractor shall 
respond to these comments within 7 days of receiving comments from EPA. 

Task Three — Lessons Learned Memo to EPA (Contract Reference: II.A. 2. Development and analysis of 
Policy Options) 

After the case studies and the cursory analysis of the 153 communities have been completed, the 
contractor shall provide a brief 2-3 page memo to EPA that addresses the following elements: 

• The effectiveness of reviewing EPA technical assistance efforts using the case study and cursory 
evaluation approach, 

• The effectiveness of EPA's evaluation criteria, including suggestions of additional criteria or 
removing existing criteria. 

• Any suggestions on how to improve EPA's review of technical assistance recipients, including 
the type and amount of information collected 

• Any lessons learned from completing Tasks 1 and 2. 

The contractor shall prepare the "lessons learned" memo to EPA within 10 days of completing Tasks 1 
and 2. 

Task Four — Draft Report: 10 years of EPA Technical Assistance 
(Contract Reference: II.C. Communication and outreach) 

The contractor shall begin this task with a conference call with EPA. The purpose of this call is for the 
contractor to ask questions about the information provided and to brainstorm additional analysis or 
review items that could be included in the write up from this task. 

The contractor shall draft a 20-30 page document, tentatively titled "10 Years of EPA Technical 
Assistance" using the information prepared in this work assignment. EPA will provide the contractor 
with an annotated outline of the report. The purpose of the report is to tell the story of EPA's smart 
growth technical assistance efforts, the environmental gains communities have made because of our 
technical assistance and the effectiveness of EPA's investment. The report may have the following 
sections: 

• Executive Summary 
• Description of EPA technical assistance 
• Summary of community implementation of EPA provided assistance, e.g., the level of success 
• Highlights from 10 to 15 communities 
• Lessons learned 

In drafting the report, the contractor shall use information generated from this task order and other 
information provided by EPA. No additional research for this report will be necessary. 

The contractor shall draft the report within two weeks of completing Tasks 1 and 2. EPA will provide 
comments on the draft report and the contractor shall respond to those comments within 7 days. The 
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contractor shall respond to a 2n d  and final set of comments from EPA within 7 days of receiving EPA 
comments. 
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TASK DELIVERABLE 
DATE DUE (calendar days after EPA and 

contractor execute contract) 

1 1. 	Proposed environmental 
modeling methodology 

1. 5 days from kick off conference call 
2. 14 days from kick off conference call 

2. 	Draft rt  case study (model) 
3. 	Respond to comments on 1st 

3. 	Due 5 days after receiving EPA 

case study 
comments 

4. 	Respond to additional EPA 
4. 	Due 5 days after receiving EPA 

comments on 1st  case study 
comments 

5. 	Draft second set of case 
5. 	Due 3 weeks from finalizing the 

studies (2-5) 
model case study format 

6. 	Respond to first set of EPA 
6. 	Due 7 days after receiving EPA 

comments on second set of 
comments 

case studies 
7. 	Due 5 days after receiving EPA 

7. 	Respond to second set of 
comments 

EPA comments on second set 
8. 	Due 3 weeks from finalizing 2nd  case 

of case studies 
study set. 

 
8. 	Draft final set of case studies 

9. 	Due 7 days after receiving EPA 
 

(6-9) 
comments 

9. 	Respond to first set of EPA 
10. Due 5 days after receiving EPA 

comments on final set of 
case studies 

comments 

10. Respond to second set of 
EPA comments on final set of 
case studies 

2 1. 	Draft Cursory Review 1. 	Due within 3 weeks of kick off 
2. 	Respond to EPA comments conference call 

2. 	Due within 7 days of receiving EPA 
comments 

3 Lessons learned memo to EPA Due within 10 days of completing task 1 

4 1. 	Draft "10 years of TA" report 1. 	Due within 2 weeks of completing 

2. 	Respond to first set of EPA Tasks 1 and 2 
comments 2. Within 7 days of receiving EPA 

3. Respond to second set of comments 
EPA comments 3. 	Within 7 days of receiving EPA 

comments 
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VII. 	Miscellaneous 

Software Application files, delivered to the Government, shall conform to the requirements 

relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, 

particularly, but not limited to, § 1194.21 Software applications and operating systems and § 

1194.22 Web-based intranet and internet information and applications. See: 

http://www.section508.gov/ 

Preferred text format: MS Word, Office 2007 

Preferred presentation format: Power Point, Office 2007 

Preferred portable format: Adobe Acrobat 
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1 	1 	2 
2. AMENDMENT/MODIFICATION NO 

001 

3. EFFECTIVE DATE 
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10B. DATED (SEE ITEM 13) 

11/01/2012 CODE (W(4) FACILITY CODE 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
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to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 
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Extend the period of performance under the authority of FAR 52.243-2 ChangesECost-Reimbursement. 

E. IMPORTANT: 	Contractor 
	

X is not, 	is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Task Order #0023: Reviewing EPA's Smart Growth Program's Technical Assistance Efforts 

TOPO: DANIELLE ARIGONI Max Expire Date: 01/27/2013 

The purpose of this modification is to extend the period of performance from January 27, 

2013 to May 3, 2013 at no additional cost to the government (as requested by the 

contractors e-mail dated 01/25/2013). 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Period Of Performance End Date changed from 27-JAN-13 to 03-MAY-13 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 
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STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0023/001 

RAGE OF 

2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Total Amount for this Modification: 	$0.00 
New Total Amount for this Version: 	$0.00 
New Total Amount for this Award: 	$91,411.99 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	11/01/2012 to 05/03/2013 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

002 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Wash ngton DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0023 
10B. DATED (SEE ITEM 13) 

11/01/2012 CODE (b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 0 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

Extend the period of performance under the authority of FAR 43-103(a) (3) bilateral modifications 

E. IMPORTANT: 	Contractor 
	

0 is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Task Order #0023: Reviewing EPA's Smart Growth Program's Technical Assistance Efforts 

TOPO: DANIELLE ARIGONI Max Expire Date: 07/30/2013 

The purpose of this modification is to extend the period of performance from 5/03/2013 to 

07/30/2013 at no additional cost to the government. All other terms and conditions of the 

contract remain the same. 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 
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NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO 

(A) 
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(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Period Of Performance End Date changed from 
2013-05-03 	00:00:00 	to 	2013-07-30 	00:00:00 
Maximum Potential Expiration Date changed to : 
07/30/2013 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	11/01/2012 to 07/30/2013 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

003 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0023 
10B. DATED (SEE ITEM 13) 

11/01/2012 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 0 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

Extend the period of performance under the authority of FAR 43-103(a) (3) bilateral modifications 

E. IMPORTANT: 	Contractor 
	

0 is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Task Order #0023: Reviewing EPA's Smart Growth Program's Technical Assistance Efforts 

TOPO: DANIELLE ARIGONI Max Expire Date: 11/29/2013 

The purpose of this modification is to extend the period of performance from July 30, 2013 

to November 29, 2013 at no additional cost to the government. 

LIST OF CHANGES: 

Period Of Performance End Date changed from 2013-07-30 00:00:00 to 2013-11-29 00:00:00 

Maximum Potential Expiration Date changed to : 11/29/2013 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0023/003 

RAGE OF 

2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	11/01/2012 to 	11/29/2013 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO 

004 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0023 
10B. DATED (SEE ITEM 13) 

11/01/2012 CODE (b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 0 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

Extend the period of performance under the authority of FAR 43-103(a) (3) bilateral modifications 

E. IMPORTANT: 	Contractor 
	

0 is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Task Order #0023: Reviewing EPA's Smart Growth Program's Technical Assistance Efforts 

TOPO: DANIELLE ARIGONI Max Expire Date: 12/15/2013 

The purpose of this modification is to extend the Task Order period of performance from 

November 29, 2013 to December 15, 2013 at no additional cost to the government. 

LIST OF CHANGES: 

Period Of Performance End Date changed from 2013-11-29 00:00:00 to 2013-12-15 00:00:00 

Maximum Potential Expiration Date changed to : 12/15/2013 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
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	 Prescribed by GSA 
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NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 
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(C) 
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(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	11/01/2012 to 	12/15/2013 

NSN 7540-01-152 8067 
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